

| Preferred Treatment Technique         | Unit / Acre | Qty. | Aquagenix  |                       | Trevino Enterprises |                       | All Florida Tree & Landscape |                     | Native Technologies |                     |
|---------------------------------------|-------------|------|------------|-----------------------|---------------------|-----------------------|------------------------------|---------------------|---------------------|---------------------|
|                                       |             |      | Unit       | Total                 | Unit                | Total                 | Unit                         | Total               | Unit                | Total               |
| Mechanical Treatment and Incineration | 1           | 35.6 | \$9,353.00 | \$332,966.80          | \$16,000.00         | \$569,600.00          | \$3,230.00                   | \$114,988.00        | \$3,875.25          | \$137,958.90        |
| Mechanical Treatment and Stacking*    | 1           | 35.6 | \$6,750.00 | \$240,300.00          | \$16,000.00         | \$569,600.00          | \$1,435.00                   | \$51,086.00         | \$1,756.43          | \$62,528.91         |
| Hand Cutting and Incineration         | 1           | 73.7 | \$7,800.00 | \$574,860.00          | \$18,314.79         | \$1,349,800.02        | \$4,725.00                   | \$348,232.50        | \$5,314.93          | \$391,710.34        |
| Hand Cutting and Stacking*            | 1           | 73.7 | \$5,500.00 | \$405,350.00          | \$18,314.79         | \$1,349,800.02        | \$1,725.00                   | \$127,132.50        | \$3,636.19          | \$267,987.20        |
| <b>SUBTOTAL (A)</b>                   |             |      |            | <b>\$1,553,476.80</b> |                     | <b>\$3,838,800.05</b> |                              | <b>\$641,439.00</b> |                     | <b>\$860,185.35</b> |

**Maintenance Event**

| Treatment Technique                         | Acres Treated | Qty.     | Unit            | TOTAL                 | Unit            | TOTAL                 | Unit            | TOTAL               | Unit            | TOTAL               |
|---|---------------|----------|-----------------|-----------------------|-----------------|-----------------------|-----------------|---------------------|-----------------|---------------------|
| Hand Pulling/Cutting & Stacking or Spraying |               |          |                 |                       |                 |                       |                 |                     |                 |                     |
| <b>SUBTOTAL (B)</b>                         | <b>109.3</b>  | <b>2</b> | <b>\$350.00</b> | <b>\$76,510.00</b>    | <b>\$225.00</b> | <b>\$49,185.00</b>    | <b>\$125.00</b> | <b>\$27,325.00</b>  | <b>\$117.66</b> | <b>\$25,720.48</b>  |
| <b>TOTAL (A) + (B)</b>                      |               |          |                 | <b>\$1,629,986.80</b> |                 | <b>\$3,887,985.05</b> |                 | <b>\$668,764.00</b> |                 | <b>\$885,905.83</b> |

Calculation Error

Opening Agent: Brenda Brilhart

Witness: Jack Curran

This is a preliminary summary of the bids as they were opened and announced at the bid opening. Bid prices have not been verified and are subject to change in the event mathematical errors are discovered during bid review. Other information contained in this summary is also subject to review.