07-4121 Airport Mitigation Plan (Phase II)

Number of Notices Sent: 212
Number of Plans Sold: 13
Number of Bids Received:4

Project Manager:
Robert Tweedie

			Environmental Quality, Inc.		WRS Infrastructure & Environment, Inc.		Quality Enterprises		Native Technologies, Inc.	
	Unit	**Qty**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**	**Unit Price**	**Total Price**
Mobilization	LS	1	$300.00	$300.00	$35,575.00	$35,575.00	$18,750.00	$18,750.00	$10,081.00	$10,081.00
Baled Hay or Straw	EA	25	$32.00	$800.00	$20.00	$500.00	$18.75	$468.75	$40.76	$1,019.00
Staked Silt Fence	LF	400	* $172.00	$344.00	$3.20	$1,280.00	$2.50	$1,000.00	$1.94	$776.00
Hand Clearing	LS	1	$207,500.00	$207,500.00	$880,264.00	$880,264.00	$379,500.00	$379,500.00	$262,917.00	$262,917.00
TOTAL				**$208,944.00**		**$917,619.00**		**$399,718.75**		**$274,793.00**
* vendor quoted 2 rolls of 300ft/roll										
Addendum Acknowledged			Y		Y		Y		Y	
Bid Bond			Check		Y		Y		Check	
Material Manufacturers			Y		Y		Y		Y	
List of Subcontractors			Y		Y		Y		Y	
Statement of Experience of Bidder			Y		Y		Y		Y	
Trench Safety Act			Y		Y		Y		Y	
Buy American Certificate			Y		Y		Y		Y	
Equal Employment Opportunity Certification			Y		Y		Y		Y	
Disadvantaged Business Enterprises Assurance			Y		Y		Y		Y	
Purchasing Agent: Scott Johnson										
Witness: Janice Vermillion										