

Project Manager: Val Prince
 Date Posted: 6/7/07
 Date Due: 6/19/07

BID: 07-4161
 "Cypress Way Crossing Stormwater Improvements"
 Addendums: 2

Notices Sent: 327
 Packages Req: 50
 Bids Received: 4

DESCRIPTION	QTY	UNIT	Haskins, Inc		Mitchell & Stark		Quality Enterprises		Douglas Higgins	
			UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1 Mobilization/Demobilization	1	LS	\$90,000.00	\$90,000.00	\$28,500.00	\$28,500.00	\$80,000.00	\$80,000.00	\$30,000.00	\$30,000.00
2 Project Signs	1	EA	\$1,500.00	\$4,500.00	\$750.00	\$750.00	\$1,250.00	\$1,250.00	\$1,500.00	\$1,500.00
3 Ibis Way Detour, Maintenance of Traffic	1	LS	\$20,000.00	\$20,000.00	\$29,500.00	\$29,500.00	\$37,156.25	\$37,156.25	\$15,000.00	\$15,000.00
4 Cypress Way Detour, Maintenance of Traffic	1	LS	\$20,000.00	\$20,000.00	\$26,500.00	\$26,500.00	\$27,050.00	\$27,050.00	\$18,000.00	\$18,000.00
5 Ibis Way Stormwater Pollution	1	LS	\$3,000.00	\$3,000.00	\$5,250.00	\$5,250.00	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00
6 Cypress Way Stormwater Pollution	1	LS	\$3,000.00	\$3,000.00	\$5,250.00	\$5,250.00	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00
7 Ibis Way Demolition/Clearing	1	LS	\$8,500.00	\$8,500.00	\$5,000.00	\$5,000.00	\$6,250.00	\$6,250.00	\$8,000.00	\$8,000.00
8 Cypress Way Demolition/Clearing	1	LS	\$7,000.00	\$7,000.00	\$14,000.00	\$14,000.00	\$6,250.00	\$6,250.00	\$8,000.00	\$8,000.00
9 Ibis Way, Temporary & Permanent Utility Relocation	1	LS	\$15,000.00	\$15,000.00	\$39,000.00	\$39,000.00	\$41,875.00	\$41,875.00	\$23,000.00	\$23,000.00
10 Cypress Way, Temporary & Permanent Utility Relocation	1	LS	\$15,000.00	\$15,000.00	\$32,000.00	\$32,000.00	\$28,750.00	\$28,750.00	\$23,000.00	\$23,000.00
11 Ibis Way, New Culvert & Headwalls	1		\$165,000.00	\$165,000.00	\$152,000.00	\$152,000.00	\$190,300.00	\$190,300.00	\$210,000.00	\$210,000.00
12 Ibis Way Bank & Cannel Reshape	1	LS	\$15,000.00	\$15,000.00	\$9,000.00	\$9,000.00	\$26,875.00	\$26,875.00	\$15,000.00	\$15,000.00
13 Ibis Way Storm Sewer Construction	1		\$6,500.00	\$6,500.00	\$14,000.00	\$14,000.00	\$13,575.00	\$13,575.00	\$11,000.00	\$11,000.00
14 Ibis Way Pavement Restoration	1	LS	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$16,875.00	\$16,875.00	\$30,000.00	\$30,000.00
15 Ibis Way General Restoration	1	LS	\$9,000.00	\$9,000.00	\$13,000.00	\$13,000.00	\$20,000.00	\$20,000.00	\$30,000.00	\$30,000.00
16 Cypress Way New Culvert & Headwalls	1	LS	\$150,000.00	\$150,000.00	\$191,000.00	\$191,000.00	\$118,781.25	\$118,781.25	\$230,000.00	\$230,000.00
17 Cypress Way Bank & Channel Reshape	1	LS	\$15,000.00	\$15,000.00	\$27,000.00	\$27,000.00	\$48,125.00	\$48,125.00	\$15,000.00	\$15,000.00
18 Cypress Way Storm Sewer Construction	1	LS	\$10,500.00	\$10,500.00	\$26,000.00	\$26,000.00	\$27,062.50	\$27,062.50	\$14,000.00	\$14,000.00
19 Cypress Way Pavement Restoration	1	LS	\$22,000.00	\$22,000.00	\$26,000.00	\$26,000.00	\$14,062.50	\$14,062.50	\$25,000.00	\$25,000.00
20 Cypress Way General Restoration	1	LS	\$8,500.00	\$8,500.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
21 Final Pavement Overlay/Striping	1	LS	\$12,000.00	\$12,000.00	\$11,200.00	\$11,200.00	\$15,625.00	\$15,625.00	\$23,000.00	\$23,000.00
22 Armorfex Bank Protection	11,500	SF	\$6.50	\$74,750.00	\$172,500.00	\$172,500.00	\$6.25	\$71,875.00	\$20.00	\$230,000.00
Calculation Error - Prices Reflect Bidder's Submittal										
TOTAL BASE BID				\$699,250.00	\$867,450.00	\$867,450.00	\$821,737.50	\$821,737.50	\$983,500.00	\$983,500.00

Purchasing Agent: Brenda Brillhart

Witness: Scott Johnson