

BID #07-4050R
Demolition of Commercial/Residential Structures

| Item Number | Item Description | Quantity | Cross | | Judson | | Everglades | | EarthTech | | Alliance Steel | | Judd | | Gruelle | |
|-----------------------|--|----------|----------|--------------------|------------|-----------------------|------------|---------------------|------------|---------------------|----------------|---------------------|----------|--------------------|----------|--------------------|
| | | | UNIT | TOTAL | UNIT | TOTAL | UNIT | TOTAL | UNIT | TOTAL | UNIT | TOTAL | UNIT | TOTAL | UNIT | TOTAL |
| 1 | Single Story Frame Structure, 1500SF or Less | 1500 | \$3.00 | \$4,500.00 | \$9.00 | \$13,500.00 | \$4.84 | \$7,260.00 | \$9.00 | \$13,500.00 | \$4.50 | \$6,750.00 | \$4.50 | \$6,750.00 | \$2.74 | \$4,110.00 |
| 2 | Single Story Frame Structure, 1501SF or More | 1501 | \$2.50 | \$3,752.50 | \$8.75 | \$13,133.75 | \$4.34 | \$6,514.34 | \$8.00 | \$12,008.00 | \$4.00 | \$6,004.00 | \$4.50 | \$6,754.50 | \$2.74 | \$4,112.74 |
| 3 | Multiple Story Frame Structure, 2500SF or Less | 2500 | \$2.00 | \$5,000.00 | \$10.00 | \$25,000.00 | \$4.34 | \$10,850.00 | \$18.00 | \$45,000.00 | \$4.50 | \$11,250.00 | \$5.50 | \$13,750.00 | \$2.74 | \$6,850.00 |
| 4 | Multiple Story Block Structure, 2501SF or More | 2501 | \$2.50 | \$6,252.50 | \$10.25 | \$25,635.25 | \$4.14 | \$10,354.14 | \$18.00 | \$45,018.00 | \$4.00 | \$10,004.00 | \$5.50 | \$13,755.50 | \$2.74 | \$6,852.74 |
| 5 | Single Story Block Structure, 1500SF or Less | 1500 | \$3.00 | \$4,500.00 | \$9.50 | \$14,250.00 | \$4.84 | \$7,260.00 | \$8.00 | \$12,000.00 | \$4.50 | \$6,750.00 | \$4.50 | \$6,750.00 | \$2.74 | \$4,110.00 |
| 6 | Single Story Block Structure, 1501SF or More | 1501 | \$3.00 | \$4,503.00 | \$9.25 | \$13,884.25 | \$4.34 | \$6,514.34 | \$8.00 | \$12,008.00 | \$4.00 | \$6,004.00 | \$4.50 | \$6,754.50 | \$2.74 | \$4,112.74 |
| 7 | Multiple Story Block Structure, 2500SF or Less | 2500 | \$2.00 | \$5,000.00 | \$10.50 | \$26,250.00 | \$4.14 | \$10,350.00 | \$18.00 | \$45,000.00 | \$4.50 | \$11,250.00 | \$5.50 | \$13,750.00 | \$2.74 | \$6,850.00 |
| 8 | Multiple Story Frame Structure, 2501SF or More | 2501 | \$2.00 | \$5,002.00 | \$9.75 | \$24,384.75 | \$4.34 | \$10,854.34 | \$18.00 | \$45,018.00 | \$5.00 | \$12,505.00 | \$5.50 | \$13,755.50 | \$2.74 | \$6,852.74 |
| 9 | Mobile Home | 760 | \$3.50 | \$2,660.00 | \$8.00 | \$6,080.00 | \$4.61 | \$3,503.60 | \$8.00 | \$6,080.00 | \$3.75 | \$2,850.00 | \$5.00 | \$3,800.00 | \$2.74 | \$2,082.40 |
| 10 | Charge in the Event Structure has Friable Asbestos | 1500 | \$2.00 | \$3,000.00 | \$17.50 | \$26,250.00 | \$10.59 | \$15,885.00 | \$5.50 | \$8,250.00 | \$15.00 | \$22,500.00 | \$0.00 | \$0.00 | \$3.00 | \$4,500.00 |
| 11 | Charge in the Event Structure has Non-Friable Asbestos | 1500 | \$0.75 | \$1,125.00 | \$15.50 | \$23,250.00 | \$10.11 | \$15,165.00 | \$5.50 | \$8,250.00 | \$10.00 | \$15,000.00 | \$0.00 | \$0.00 | \$0.10 | \$150.00 |
| 12 | Removal of Debris/Materials (Other Than Tires) | 50 | \$20.00 | \$1,000.00 | \$60.00 | \$3,000.00 | \$65.00 | \$3,250.00 | \$100.00 | \$5,000.00 | \$50.00 | \$2,500.00 | \$50.00 | \$2,500.00 | \$10.00 | \$500.00 |
| 13 | Removal of Hazzardous Materials (eg: paint cans, chemicals) | 20 | \$20.00 | \$400.00 | \$110.00 | \$2,200.00 | \$450.00 | \$9,000.00 | \$800.00 | \$16,000.00 | \$500.00 | \$10,000.00 | \$0.00 | \$0.00 | \$5.00 | \$100.00 |
| 14 | Removal of Tires | 50 | \$7.50 | \$375.00 | \$11.00 | \$550.00 | \$36.00 | \$1,800.00 | \$30.00 | \$1,500.00 | \$50.00 | \$2,500.00 | \$5.00 | \$250.00 | \$1.00 | \$50.00 |
| 15 | Removal of Septic Tank (Other Than Initial Tank Which is Included in the Cost of Demolition) | 1 | \$200.00 | \$200.00 | \$2,500.00 | \$2,500.00 | \$1,850.00 | \$1,850.00 | \$1,500.00 | \$1,500.00 | \$750.00 | \$750.00 | \$750.00 | \$750.00 | \$875.00 | \$875.00 |
| 16 | Removal of Swimming Pool (In-Ground) | 500 | \$1.00 | \$500.00 | \$2,000.00 | \$1,000,000.00 | \$5.51 | \$2,755.00 | \$9.50 | \$4,750.00 | \$3.50 | \$1,750.00 | \$7.00 | \$3,500.00 | \$2.48 | \$1,240.00 |
| 17 | Removal of Fencing, All Types (Does Not Include Any Security Fences) | 1 | \$2.00 | \$2.00 | \$9.00 | \$9.00 | \$4.89 | \$4.89 | \$9.50 | \$9.50 | \$3.50 | \$3.50 | \$15.00 | \$15.00 | \$1.00 | \$1.00 |
| 18 | Concrete Block Structural Cuts and Restoration | 1 | \$25.00 | \$25.00 | \$125.00 | \$125.00 | \$38.00 | \$38.00 | \$3.00 | \$3.00 | \$65.00 | \$65.00 | \$0.00 | \$0.00 | \$3.00 | \$3.00 |
| 19 | Slab Cuts Less Than 6" in Depth | 1 | \$15.00 | \$15.00 | \$65.00 | \$65.00 | \$8.89 | \$8.89 | \$4.00 | \$4.00 | \$4.00 | \$4.00 | \$0.00 | \$0.00 | \$2.00 | \$2.00 |
| 20 | Slab Cuts Greater Than 6" in Depth | 1 | \$25.00 | \$25.00 | \$85.00 | \$85.00 | \$18.89 | \$18.89 | \$6.00 | \$6.00 | \$8.00 | \$8.00 | \$0.00 | \$0.00 | \$3.50 | \$3.50 |
| 21 | Electrician | 1 | \$50.00 | \$50.00 | \$110.00 | \$110.00 | \$98.00 | \$98.00 | \$84.00 | \$84.00 | \$95.00 | \$95.00 | \$0.00 | \$0.00 | \$75.00 | \$75.00 |
| 22 | Fumigation | 1 | \$200.00 | \$200.00 | \$375.00 | \$375.00 | \$650.00 | \$650.00 | \$2,800.00 | \$2,800.00 | \$350.00 | \$350.00 | \$0.00 | \$0.00 | \$95.00 | \$95.00 |
| 23 | Rodent Control | 1 | \$200.00 | \$200.00 | \$400.00 | \$400.00 | \$850.00 | \$850.00 | \$49.00 | \$49.00 | \$450.00 | \$450.00 | \$0.00 | \$0.00 | \$3.00 | \$3.00 |
| 24 | Bee Hive Removal | 1 | \$100.00 | \$100.00 | \$400.00 | \$400.00 | \$89.00 | \$89.00 | \$400.00 | \$400.00 | \$275.00 | \$275.00 | \$0.00 | \$0.00 | \$100.00 | \$100.00 |
| 25 | Chain Link Security Fence Provided and Installed | 1 | \$25.00 | \$25.00 | \$35.00 | \$35.00 | \$18.59 | \$18.59 | \$18.20 | \$18.20 | \$13.50 | \$13.50 | \$25.00 | \$25.00 | \$2.75 | \$2.75 |
| 26 | Removal of Driveway Apron | 1 | \$3.00 | \$3.00 | \$50.00 | \$50.00 | \$19.59 | \$19.59 | \$40.00 | \$40.00 | \$4.50 | \$4.50 | \$7.00 | \$7.00 | \$2.35 | \$2.35 |
| TOTAL BASE BID | | | | \$48,415.00 | | \$1,221,522.00 | | \$124,961.61 | | \$284,295.70 | | \$129,635.50 | | \$92,867.00 | | \$53,635.96 |