

			Paints & Coatings, Inc.	Chaz Equipment Company, Inc.
--	--	--	------------------------------------	-------------------------------------

B MANHOLE/LIFT STATION/WET WELL REHABILITATION BY SEAL AND COAT METHOD

B1	Manhole/Lift Station/Wet Well Rehabilitation by Sealing and Coating with Resin			
B 1.1	Seal and Coat Manhole/Lift Station - 48" Diameter	VF	\$ 251.20	No Bid
B 1.2	Seal and Coat Manhole/Lift Station - 60" Diameter	VF	\$ 376.80	No Bid

B2	Lift Station and Wet Well Surface Rehabilitation by Sealing and Coating with Resin			
B 2.1	Seal and Coat Lift Station/Wet Wells - Surface Rehabilitation	SF	\$ 22.00	No Bid

B3	Mobilization/Demobilization			
B 3.1	Mobilization/Demobilization if less than 10 manholes or less than 750 SF per job work order	EA	No Bid	No Bid
	CATEGORY B TOTAL		\$ 650.00	No Bid

C MANHOLE/LIFT STATION REHABILITATION BY CEMENTITIOUS LINING

C1	Manhole/Lift Station Rehabilitation By Cementitious Lining			
C 1.1	Cementitious Lining of Manhole/Lift Station - 48" Diameter	VF	No Bid	\$ 295.00
C 1.2	Cementitious Lining of Manhole/Lift Station - 60" Diameter	VF	No Bid	\$ 297.00

C2	Lift Station Surface Rehabilitation by Cementitious Lining			
C 2.1	Cementitious Lining Rehabilitation of Lift Station Surface	SF	No Bid	\$ 30.00

C3	Mobilization/Demobilization			
C 3.1	Mobilization/Demobilization if less than 10 manholes or less than 750 SF per job work order	EA	No Bid	\$ 1.00
	CATEGORY C TOTAL		No Bid	\$ 623.00

D SEWER BYPASS

D1	Bypass Pump Setup with Bypass Piping			
D 1.1	Bypass 8" Sewer Setup	EA	\$ 1,500.00	\$ 3,000.00
D 1.2	Bypass 10" to 12" Sewer Setup	EA	\$ 1,500.00	\$ 3,050.00
D 1.3	Bypass 15" to 18" Sewer Setup	EA	\$ 2,000.00	\$ 3,100.00
D 1.4	Bypass 24" Sewer Setup	EA	\$ 3,500.00	\$ 3,150.00
D 2.1	Bypass 4" Pump	DAY	\$ 450.00	\$ 50.00
D 2.2	Bypass 6" Pump	DAY	\$ 450.00	\$ 400.00
D 2.3	Bypass 8" Pump	DAY	\$ 500.00	\$ 405.00
D 2.4	Bypass 10" Pump	DAY	\$ 600.00	\$ 405.00
	Total of C & D			\$ 14,183.00
	Total of B & D		\$ 11,150.00	

Purchasing Agent: Jack Curran

Project Mgmt # 06504 Annual Contract for Manhole Lift Station Rehabilitation Contracting Services Sent: 271
Date Posted: 4-4-08 Packages Downloaded: 52
Date Due: 4-25-08 Bids Received: 2