

DESCRIPTION	Janmac Construction Group, LLC	Marine Contracting Group	Quality Enterprises USA, Inc.	Stemic Enterprises, Inc.
Scope of work and Bid breakdown. Contractor shall supply all labor, material and equipment as shown on drawing S-1 and as called for on Bid Breakdown.				
1.) Phase 3 Work area: Owner shall supply deck material as follows; 350 pieces of 2"x6"x63" long and 300 pieces of 2"x8"x63" long to be installed at Phase 3 work area. Contractor to supply all screws as called for on plan, labor and equipment.				
LUMP SUM \$:	\$32,500.00	\$18,000.00	\$13,625.00	\$14,750.00
2.) Phase 4 Work area: Contractor to supply all material, labor and equipment as called for on Plan. Plastic Lumber per attached Literature, size shall be 2"x8"x5'-3" long.				
LUMP SUM \$:	\$36,200.00	\$30,000.00	\$48,750.00	\$29,720.00
3.) Remove and replace 3 existing damaged piles as shown on plan and install new piles to match existing size and type.				
LUMP SUM \$:	\$4,400.00	\$4,750.00	\$4,125.00	\$3,800.00
4.) Remove and replace all joist supporting 5/8" bolts and install new 5/8" stainless steel bolts.				
LUMP SUM \$:	\$14,000.00	\$9,500.00	\$3,750.00	\$23,272.20

Project Mgr.: Tony Ruberto
 Date Posted: 5-2-08
 Date Due: 5-22-08

BID #08-5058
 "Cocohatchee Deck Replacement"
 Addendums: 0

Notices Sent: 128
 Packages Requested: 68
 Bids Received: 4

DESCRIPTION	Janmac Construction Group, LLC	Marine Contracting Group	Quality Enterprises USA, Inc.	Stemic Enterprises, Inc.
5.) Remove and replace 100 lin. Feel of existing damaged joist support member and install new (Marine grade lumber) as directed by Owner.				
LUMP SUM \$:	\$7,280.00	\$1,800.00	\$5,000.00	\$1,200.00
6.) Remove existing wood stair and railing and install new concrete stair with new P.T wood railing. Contracting shall submit shop drawing of new stair to owner for approval prior to construction.				
LUMP SUM \$:	\$2,000.00	\$2,300.00	\$3,125.00	\$6,500.00
GRAND LUMP SUM \$:	\$96,380.00	\$66,350.00	\$78,375.00	\$79,242.20
Material Manufactures (Yes/No):	Yes	Yes	Yes	Yes
List of Subcontractors (Yes/No):	Yes	Yes	Yes	Yes
Statement of Experience of Bidder (Yes/No):	Yes	Yes	Yes	Yes
Trench Safety Act (Yes/No):	Yes	Yes	Yes	Yes
Bid Bond (Yes/No):	Yes	Yes	Yes	Yes
Addendum acknowledged if applicable:	N/A	N/A	N/A	N/A

Agent: Scott D. Johnson

Witness: Courtney Grosman