

Project Mgr: Sandy Sridhar
 Date Posted: 5/25/08
 Date Due: 6/25/08

Bid #08-5079 "Master Pump Station 305 Rehabilitation"

Notices Sent: 426
 Packages Downloaded: 82
 Bids Received: 3

			Douglas N. Higgins, Inc.		Quality Enterprises USA, Inc.		Mitchell & Stark Construction Co., Inc.		
#	Qty	Unit	Description	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total
1	1	LS	Mobilization/Demobilization	\$27,000.00	\$27,000.00	\$50,010.00	\$50,010.00	\$57,000.00	\$57,000.00
2	1	LS	Temporary Bypass Pumping and Piping	\$18,000.00	\$18,000.00	\$30,300.00	\$30,300.00	\$97,380.00	\$97,380.00
3	1	LS	Permanent Bypass Piping	\$40,000.00	\$40,000.00	\$24,840.00	\$24,840.00	\$45,900.00	\$45,900.00
4	1	LS	Pump Station Wetwell/Valve Vault Piping, Pumps, Valves	\$42,000.00	\$42,000.00	\$10,200.00	\$10,200.00	\$188,880.00	\$188,880.00
5	1	LS	Above Grade Piping/Meter	\$127,000.00	\$127,000.00	\$193,110.00	\$193,110.00	\$151,308.00	\$151,308.00
6	1	LS	Duples Blower, Piping, Aeration	\$32,000.00	\$32,000.00	\$37,620.00	\$37,620.00	\$48,348.00	\$48,348.00
7	1	LS	Miscellaneous Site Demolition	\$27,000.00	\$27,000.00	\$55,500.00	\$55,500.00	\$6,500.00	\$6,500.00
8	1	LS	Perimeter Concrete Wall/Fence	\$48,000.00	\$48,000.00	\$32,100.00	\$32,100.00	\$66,578.00	\$66,578.00
9	1	LS	Miscellaneous Site Work	\$43,000.00	\$43,000.00	\$19,050.00	\$19,050.00	\$33,120.00	\$33,120.00
10	1	LS	Site Electrical Work	\$40,000.00	\$40,000.00	\$39,600.00	\$39,600.00	\$41,100.00	\$41,100.00
			Total		\$444,000.00		\$492,330.00		\$736,114.00
			Agent: Brenda Brillhart						
			Witness: Krislyn Callis						
			Material Manufacturers		Y		Y		Y
			List of Subcontractors		Y		Y		Y
			Statement of Experience of Bidder		Y		Y		Y
			Trench Safety Act		Y		Y		Y
			Bid Bond		Y		Y		Y
			Bidder List		Y		Y		Y
			Affidavit for Local Business		Y		Y		Y

