

Project Mgr: Sandy Sridhar
 Date Posted: 4/25/08
 Date Due: 6/25/08

Bid #08-5078 "Master Pump Station 302 Rehabilitation"

Notices Sent: 383
 Packages Downloaded: 79
 Bids Received: 3

#	Qty	Unit	Description	Douglas N. Higgins, Inc.		Mitchell & Stark Construction Co., Inc.		Quality Enterprises USA, Inc.	
1	1	L.S.	Mobilization/Demobilization	\$73,000.00	\$73,000.00	\$61,600.00	\$61,600.00	\$96,900.00	\$96,900.00
2	1	L.S.	Temporary Bypass Pumping and Piping	\$124,800.00	\$124,800.00	\$345,000.00	\$345,000.00	\$112,698.00	\$112,698.00
3	1	L.S.	Permanent Bypass Piping	\$270,000.00	\$270,000.00	\$336,672.00	\$336,672.00	\$654,000.00	\$654,000.00
4	1	L.S.	Pump Station Wetwell/Valve Vault Piping, Pumps, Valves	\$373,000.00	\$373,000.00	\$440,272.00	\$440,272.00	\$120,000.00	\$120,000.00
5	1	L.S.	Above Grade Piping/Meter	\$690,000.00	\$690,000.00	\$515,000.00	\$515,000.00	\$744,000.00	\$744,000.00
6	1	L.S.	Duplex Blower, Piping, Aeration	\$35,000.00	\$35,000.00	\$88,300.00	\$88,300.00	\$37,620.00	\$37,620.00
7	1	L.S.	Miscellaneous Site Demolition	\$60,000.00	\$60,000.00	\$5,900.00	\$5,900.00	\$166,200.00	\$166,200.00
8	1	L.S.	Perimeter Concrete Wall/Fence	\$90,000.00	\$90,000.00	\$140,000.00	\$140,000.00	\$53,400.00	\$53,400.00
9	1	L.S.	Miscellaneous Site Work	\$40,000.00	\$40,000.00	\$82,000.00	\$82,000.00	\$68,988.00	\$68,988.00
10	1	L.S.	Site Landscape/Irrigation	\$12,000.00	\$12,000.00	\$41,294.00	\$41,294.00	\$17,532.00	\$17,532.00
11	1	L.S.	Site Electrical Work	\$65,000.00	\$65,000.00	\$56,000.00	\$56,000.00	\$37,200.00	\$37,200.00
12	1	L.S.	Extra Sewer Coating and a Maximum of Influent Pipe Replacement if Necessary	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$48,000.00	\$48,000.00
13	1	L.S.	Electrical, Pump Overcurrent Note 2	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00
14	1	L.S.	20" Influent Main, Existing Bypass with Cold Cut No Line Stops (Alt. #1)	\$100.00	\$100.00	\$0.00	\$0.00	\$0.00	\$0.00
15	1	L.S.	20" Influent Main, Existing Bypass with Cold Cut No Line Stops (Alt. #1) DEDUCT	(\$64,000.00)	(\$64,000.00)	\$0.00	\$0.00	(\$39,000.00)	(\$39,000.00)
16	1	L.S.	30" Influent Main Existing Bypass with Cold Cut No Line Stops (Alt. #2)	\$100.00	\$100.00	\$0.00	\$0.00	\$0.00	\$0.00
17	1	L.S.	30" Influent Main Existing Bypass with Cold Cut No Line Stops DEDUCT	(\$61,000.00)	(\$61,000.00)	\$0.00	\$0.00	(\$27,750.00)	(\$27,750.00)
18	1	L.S.	30" Effluent Main Perm. Bypass with Cold Cut No Line Stops 36x36x30 Hot Tap Term Bypass	\$100.00	\$100.00	\$0.00	\$0.00	\$0.00	\$0.00
19	1	L.S.	30" Effluent Main Perm. Bypass with Cold Cut No Line Stops 36x36x30 Hot Tap Term Bypass DEDUCT	(\$100.00)	\$100.00	\$0.00	\$0.00	(\$21,000.00)	(\$21,000.00)
			Total		\$1,763,200.00		\$2,167,038.00		\$2,086,788.00
			Agent: Brenda Brillhart						
			Witness: Krislyn Callis						
			Material Manufacturers		Y		Y		Y
			List of Subcontractors		Y		Y		Y
			Statement of Experience of Bidder		Y		Y		Y
			Trench Safety Act		Y		Y		Y
			Bid Bond		Y		Y		Y
			Bidder Check List		Y		Y		Y
			Affidavit for Local Business		Y		Y		Y