

402/111

**RichardDarryl**

---

**To:** Collier County Fax  
**Subject:** RE: A fax from 2395673230 has arrived. Fax ID: DAR510A808B18AB

-----Original Message-----

**From:** Collier County Fax [<mailto:RightFax@colliergov.net>]  
**Sent:** Thursday, January 31, 2013 2:33 PM  
**To:** RichardDarryl  
**Subject:** A fax from 2395673230 has arrived. Fax ID: DAR510A808B18AB

1/31/2013 2:31:18 PM Transmission Record

Received from remote ID:  
Inbound user ID DARRYL RICHARD, routing code 6627  
Result: (0/352;0/0) Successful Send  
Page record: 1 - 3  
Elapsed time: 01:13 on channel 3

Fax Images: [double-click on image to view page(s)]

# **FOREST LAKES**

## **ROADWAY AND DRAINAGE M.S.T.U.**

**ADVISORY COMMITTEE**

**3299 EAST TAMiami TRAIL SUITE 103  
NAPLES, FL 34112**

**February 5, 2013**

### **Agenda**

- I. Call to Order**
- II. Attendance**
- III. Approval of Agenda**
- IV. Approval of Minutes – January 8, 2013**
- V. Transportation Services Report**
  - A. Budget Report – Caroline Soto**
  - B. Project Manager Report – Darryl Richard**
- VI. Landscape Architect Report-Windham Studio**
- VII. Old Business**
- VIII. New Business**
- IX. Public Comments**
- X. Adjournment**

**Next meeting is March 5, 2013 at 10:00 a.m.  
Forest Lakes Condo Association Clubhouse,  
1058 Forest Lakes Drive  
Naples, FL 34105**



HORVATH LAKE FOUNTAINS INC.

## FAX COVER SHEET

<b>Send To:</b> Collier Co. Public Services Division	<b>From</b> Horvath Lake Fountains Inc. 18781 Nalle Rd. N. Ft. Myers, Fl 33917
<b>Attention</b> Darryl Richard	<b>Date</b> 1/31/13
	<b>Fax:</b> 239-567-3230
<b>Fax</b> 239-252-6627	<b>Phone:</b> 239-567-3030

Total pages including cover 3

Requested information

Thank You

**REQUEST FOR QUOTE – Fountain #3: (see attached map)**  
**Forest Lakes MSTU Fountain Installation**  
**FOUNTAIN #3 REPLACEMENT**

**Specifications:**

1. Submersible 1.5 hp.
2. 230 volt single phase power.
3. 3 tier adjustable nozzle installation.
4. Float assembly is to be a black 34 inch dia. UV-inhibited polyethylene.
5. All float assemblies are assembled with stainless steel angle iron, stainless steel bolts, light brackets are all stainless steel and adjustable.
6. New Power panel to be lockable weatherproof UL approved that includes all safety devices (GFCI), electronic controls for the motor and lights. Time clock for motor with battery backup, photo cell equipped for lights.
7. Qty. 3 (three) LED lights. Lights to be controlled by photo cell and/or time adjusted so that lights turn on only at night.
8. 150 lf Motor and light cable
9. 100% Installation per above noted specifications (includes all labor and miscellaneous parts and equipment to accomplish 100% installation for fully operational lighted fountain.
10. ALL COST FOR REMOVAL AND DISPOSAL OF EXISTING FOUNTAIN TO BE INCLUDED.

**LUMP SUM QUOTE: \$ 3,975 . 00**

Quotes are to be submitted by Friday, **February 1, 2013; Close of Business (5:00 pm)**

Submit quotes via email to: [darrylrichard@colliergov.net](mailto:darrylrichard@colliergov.net)

Thank you,

Darryl Richard, RLA  
MSTU Project Manager  
Public Services Division  
Department of Alternative Transportation Modes  
3299 East Tamiami Trail, Suite 103  
Naples, Fla. 34112 -5746  
Telephone: 239-252-5775  
Fax: 239-252-6627  
Cell: 239-253-9083

HORVATH

**REQUEST FOR QUOTE – Fountain #2: (see attached map)**  
**Forest Lakes MSTU Fountain Installation**  
**FOUNTAIN #2 REPLACEMENT**

**Specifications:**

1. Submersible 1.5 hp.
2. 230 volt single phase power.
3. 3 tier adjustable nozzle installation.
4. Float assembly is to be a black 34 inch dia. UV-inhibited polyethylene.
5. All float assemblies are assembled with stainless steel angle iron, stainless steel bolts, light brackets are all stainless steel and adjustable.
6. New Power panel to be lockable weatherproof UL approved that includes all safety devices (GFCI), electronic controls for the motor and lights. Time clock for motor with battery backup, photo cell equipped for lights.
7. Qty. 3 (three) LED lights. Lights to be controlled by photo cell and/or time adjusted so that lights turn on only at night.
8. 150 lf Motor and light cable
9. 100% Installation per above noted specifications (includes all labor and miscellaneous parts and equipment to accomplish 100% installation for fully operational lighted fountain.
10. ALL COST FOR REMOVAL AND DISPOSAL OF EXISTING FOUNTAIN TO BE INCLUDED.

**LUMP SUM QUOTE: \$ 3,975 .00**

Quotes are to be submitted by Friday, **February 1, 2013; Close of Business (5:00 pm)**

Submit quotes via email to: [darrylrichard@colliergov.net](mailto:darrylrichard@colliergov.net)

Thank you,

Darryl Richard, RLA  
MSTU Project Manager  
Public Services Division  
Department of Alternative Transportation Modes  
3299 East Tamiami Trail, Suite 103  
Naples, Fla. 34112 -5746  
Telephone: 239-252-5775  
Fax: 239-252-6627  
Cell: 239-253-9083



HORVATH LAKE FOUNTAINS INC.

HORVATH

[www.horvathlakefountains.com](http://www.horvathlakefountains.com)

18781 Nalle Road  
N. Ft. Myers, Fl. 33917  
Phone 239-567-3030  
Fax 239-567-3230  
Email [hlfine@yahoo.com](mailto:hlfine@yahoo.com)

### Proposal

Date
1-22-13

Bill to	Project
Collier County Growth Management Division Darryl T. Richard 239-253-9083 cell 239-252-5775 phone	1.5 hp lake fountain 230 volt single phase  Forrest Lakes MSTU

**Our new lake fountain prices include all\* of the following:**

**\*\*Submersible motor with pump.**

**\*\*Nozzle**

**\*\*Float assembly; float is a black 34" rotocast UV-inhibited polyethylene**

**\*\*All float assemblies are assembled with stainless steel angle iron, stainless steel bolts, light brackets are all stainless steel and adjustable.**

**\*\* New Power panel is lockable weatherproof UL approved that includes all safety devices (GFCI), convenience equipment for the motor and lights. Time clock for motor with battery backup, photo cell equipped for lights.**

**\*\* led lights**

**\*\* 150' Motor and light cable**

**\*\*Installation**

**\*\*2 year warranty**

**Price includes**

**installation mounting control panel**

**wiring main service to control panel**

**1.5 hp lake fountain  
with 3 led lights each**

**\$ 3,975.00 x 2 units = \$ 7,950.00 Total**

**Please fax/email approval back to Horvath Lake Fountains Inc.  
(239-567-3230) [HLFinc@yahoo.com](mailto:HLFinc@yahoo.com)**

**Authorized Signature \_\_\_\_\_ Date \_\_\_\_\_**



## STATUS REPORT

To:	Forest Lakes MSTU Committee
cc:	Darryl Richard, Collier County ATM
	Jim Carr, ABB
	Reid Fellows, TR Transportation, Inc.
From:	Scott Windham
Date:	February 1, 2013

**RE: Forest Lakes MSTU Bond Project F-58 Sidewalk Project Improvements  
Status Report**

The following is a brief status report for the Forest Lakes Sidewalk, Lighting and Street Tree Improvement projects:

**FOREST LAKES PROJECT F-58 UPDATES:**

**PHASE 2 and 3 Combined:**

- WSI is working to re-bid Ph 2 and Ph 3 together as one with a reduced scope as directed by the committee in last month's meeting.
- ABB has completed 90% turn lane and signalization construction drawings and an updated Opinion of Probable Cost. (Please see attached plans and OPC) WSI will submit the plans to staff for final review.
- WSI is working on the planting, irrigation plans for the ROW areas now that the civil plans are at 90%.
- TRT is working on the street light removal / replacement in the entry area now that the civil plans are at 90%.

**MAINTENANCE SPECIFICATIONS / MANAGEMENT PLAN:**

- WSI still needs to prepare the management plan for Phase 1 with staff and George Fogg.
- The Phase 2 Maintenance Specifications / Management Plan preparation is on hold pending final approved scope of the project.

Please email or call me if you have any questions.

Thanks,

Scott Windham, ASLA  
Landscape Architect LA 000-1516

Windham Studio, Inc., Landscape Architecture, LC 26000365  
P.O. Box 1239, Bonita Springs, Florida 34133 Phone: (239) 390-1936  
Fax: (239) 390-1937 Email: [scott@windhamstudio.com](mailto:scott@windhamstudio.com)  
[www.windhamstudio.com](http://www.windhamstudio.com)