



- PHASE 1 Jan '19 - Oct '19
- PHASE 2-1 Feb '19 - Nov '19
- PHASE 2-2 Sept '19 - Apr '20
- PHASE 2-3 Dec '19 - June '20
- FINAL PAVING PHASE 3 July '20 - Aug '20



REVISION	DATE	DESCRIPTION	BY

DESIGNED BY: J.A.F.
 DRAWN BY: D.M.S.
 APPROVED: J.A.F.
 JOB CODE: CCU230
 SCALE: 1" = 200'

GradyMinor
 Civil Engineers • Land Surveyors • Planners • Landscape Architects
 Cert. of Auth. EB 0005151 Cert. of Auth. LB 0005151 Business LC 26000266
 Bonita Springs: 239.947.1144 www.GradyMinor.com Fort Myers: 239.690.4380

W. Goodlette-Frank Rd. Storm-Sewer Improvements
 AERIAL PHOTOGRAPH WITH PROJECT UTILITIES KEY MAP
 ELEVATIONS SHOWN HEREON ARE BASED UPON NORTH AMERICAN VERTICAL DATUM 1988 (NAVD '88) CONVERSION FACTOR TO NATIONAL GEODETIC VERTICAL DATUM 1929 (NGVD '29) IS (+)1.266'

MUNICIPALITY: Collier County/City of Naples
 SEC./TNSHP./RNG 22/49S/25E
 DATE: MARCH, 2017
 SUBMITTAL TYPE: BID SUBMITTAL
 SHEET 5 OF 17

C:\ENGINEERING\PROG-ENG\CCU230\DWGS\SUBMITTAL\TYPE\BID SUBMITTAL\CCU230-COVER.DWG 5/7/2018 7:35 PM